
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/24/2005

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0918-45-166, ETC.
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 
GENERAL NOTES: 
 

 
Table 2:  Basis of Estimate for Permanent Construction 

 
Item Description Thickness    Rate 

 
Quantity 

162 
162 

 Block Sod  
Mulch Sod 

N/A 
4” 

  
 

  Sy 
Sy 

164  Broadcast Seed     0.9 A 
166 *  Fert (12-12-12) N/A  Lbs/Ac   Ton 
168  Vegetative Watering N/A  Mg/Ac   Mg 
204  Sprinkling (dust cont) N/A  Mg/Sta   Mg 
247  Flexible Base 1.86  Ton/Cy  768 Ton 
260 
260 
260 

 Hydrated Lime (slurry) 
Commercial Lime Slurry 
Quick Lime (slurry) 

N/A  X% by wt 
X% by wt 
X% by wt 

  Ton 
Ton 
Ton 

310  Prime Coat (MC-30) N/A 0.2 Gal/Sy  490 Gal 
340,341
340,341

 Hot Mix Asphalt (Ty B) 
Hot Mix Asphalt (Ty C) 

N/A 
 

 Ton/Cy 
Ton/Cy 

  Ton 
Ton 

                 * For contractor’s information only 
Note: (1) Base material weight based on 1.50 Ton/Cy (dry- compacted)  

(2) Asphalt weight based on 110 Lbs/Sy/inch 
(3) Subgrade weight based on ----  Ton/Cy (dry- compacted)  

 
Table 3:  Basis of Estimate for Temporary Erosion Control Items 

 
Item Description Rate  Quantity 

 
166*  Fert (12-12-12)  

500 
Lbs /Ac    Ton 

168  Vegetative Watering 41.1 Mg/Ac   37 Mg 
                *for contractor’s information only 
 
 
General: 
 
Prior to contract letting, bidders may obtain a free computer diskette or electronic files (from the 
engineer’s office) that contains the earthwork information.  If copies of the actual cross-sections, 
in additional to or instead of the diskette, are requested, they will be available at the engineers 
office for borrowing by copying companies for the purpose of making copies for the bidder at the 
bidders expense. This data is for non-construction purposes only and it is the responsibility of 
the prospective bidder to validate the enclosed data with appropriate plans, specifications and 
estimate for the project(s). 
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 0.9 acres.  However, the total 
disturbed area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all project specific locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or construction site notice) to the engineer, for any PSL located in the project limits 
or within 1 mile of the project limits. Follow the directives and adhere to all requirements set 
forth in the TCEQ, Texas Pollution Discharge Elimination System, and Construction General 
Permit (TCEQ, TPDES, CGP). 

 
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 
This project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Use established industry and utility safety practices to erect poles, luminaries or structures near 
any overhead or underground utility.  Consult with the appropriate utility company prior to 
beginning such work.   
 
Attention is directed to the possible presence of underground utilities owned by the Texas 
Department of Transportation (irrigation, signal, illumination and/or surveillance, communication 
and control) on the right of way on this project.  Call for locates and notify the TxDOT utility 
section at (214-320-6270) 48 hours in advance of excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Submit pre-letting questions by e-mail or fax as follows:  e-mail: dpayber@dot.state.tx.us,  
fax: 972-225-9121.  The answers will be submitted in the same format that they are received.  A 
file containing these questions and answers will be available for review at the area engineer’s 
office located at 505 S. IH 45, Hutchins, Texas  75141. 
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 
Item 8:   
 
The project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Item 100: 
 
Remove and replace the existing roadway signs as shown on the plans, or as directed, during 
construction within the right of way.    
 
The limits of preparing right of way will be measured along the centerline of construction for the 
three off-system bridge projects as follows:  Goode Rd. Sta. 11+50.00 to Sta. 14+50.00; Sunrise 
Rd. Sta. 10+00.00 to Sta. 12+25.00; and McBride Rd. Sta. 11+50.00 to Sta. 15+00.00. 
 
The removal of trees and vegetation less than 3 inches in diameter shall be considered 
subsidiary to Item 100. 
 
The removal of any existing fence will not be paid directly, but shall be considered subsidiary to 
the bid Item 100, “Preparing Right of Way”. 
 
Items 104 and 496: 
 
Removal of all concrete and structures of the types specified in the plans will be paid for under 
the pertinent bid item.  The removal of other types of obstructions encountered will be paid 
under Item 100, if applicable. 
 
Item 110: 
 
Excavation for driveways, sleeper slabs, alleys and intersections will not be paid for directly, but 
will be considered subsidiary to this item. 
 
Items 110 and 132:  
 
Use an approved laboratory to perform tests for sulfate and plasticity index and provide results 
on sources outside the right of way at no additional expense to the department.  Test soil for 
sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list of approved 
laboratories.  Notify the engineer 72 hours before sampling and testing material. Perform split-
sample verification testing with the engineer when directed. The engineer will sample and test 
material produced by the construction project for specification requirements or material sources 
specified in the plans. 
 
When lime treatment is permitted, apply lime slurry in accordance with Item 260, “Lime 
Treatment (Road-Mixed).”  Furnish material containing sulfate at or below the threshold of 5000 
parts per million (ppm).  For material with sulfate levels greater than 3000 ppm, allow the 
mixture to mellow for at least 3 days, or as directed. The engineer will test material placed or 
excavated to a depth of one foot below and laterally to one foot outside the proposed treatment 
limit. Notify the engineer 48 hours before beginning to lime treat the material. 
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 
Shale is not an acceptable material for embankment.  Do not use shaley clays in embankment 
unless approved in writing. 
 
Item 247:  
 
Compact to at least 95% of the maximum density determined by Tex-113-E. Construct uniform 
layer thickness of 12 inches, or less with the required density and moisture content.                                             
 
Item 310:  
 
Do not use MC-30 on base courses placed between April 16 and September 15. 
 
Item 316: 
 
Construction consists of 2 course surface treatment application. 
 
Use asphalt type AC-15P. 
 
Use aggregate type B, grade 3 for 1st course and aggregate type B, grade 4 for 2nd course.  
Apply asphaltic material at a rate of 0.4 gal/sy. 
 
Apply aggregate uniformly at the rate of 1cy/95sy for 1st course and 1cy/125sy for 2nd course. 
 
Overlay all sealcoat within two (2) weeks and prior to end of asphalt season. 
 
Item 400: 
 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.   
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide cement 
stabilized backfill to a depth shown on the plans.  The aggregate shall conform to the 
requirements of Article 421.2.E.2.  
 
Item 453:   
 
Removed railing becomes the contractor’s property. 
 
Item 464: 
 
The concrete collars and the connections of pipes to existing or proposed concrete boxes or 
pipe will not be paid for directly but will be considered subsidiary to the various bid items. 
 
Where storm drains dead-end, plug with a concrete plug of a thickness equal to 1-1/2 inches per 
foot of diameter of pipe with a minimum thickness of 3 inches.  The cost of the plugs shall be 
included in the unit price bid per foot of the various storm drain pipes. 
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 
Install all reinforced concrete pipe on this project using pre-formed flexible joint sealant. 
 
Item 496 and 506: 
 
This project has structures with surface coatings which may contain lead and/or other 
hazardous constituents.  Contractor is responsible for the health and safety of his employees 
and compliance with all OSHA standards and regulations. 
 
When demolishing a structure/s that span the Waters of Texas or a designated wetland, take all 
practicable precautions to prevent debris from being discharged into the water or within the 
boundaries of the wetland.  Install Best Management Practices before demolition begins and 
maintain them during the demolition.  Remove any debris or construction material that escapes 
containment devices and are discharged into the restricted areas, before the next rain event or 
within 24 hours of the discharge. 
 
All pipe culverts removed under this contract shall become the property of the contractor for 
disposal. 
 
Transport salvaged structural railing or pipe retained by TxDOT to 505 S. IH 45, Hutchins, 
Texas  75141. 
 
Item 502: 
 
The Contractor is to contact Wayne Barr, Bridge Manager for Dallas County Public Works 
at (214)653-6524 upon completion of construction for each off-system bridge and prior to 
disassembly of barricades, traffic signs or any traffic control device for each off-system bridge.  
Dallas County will provide and install pavement markings for each off-system bridge while traffic 
control is in place, and upon completion of the work and approval by the Engineer, the 
Contractor may disassemble traffic control plan. 
  
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes for which this requirement has not been met.   
 
The Contractor’s Responsible Person (CRP) shall be available on the project within a 30 minute 
response time 24 hours per day to handle emergencies. 
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope of suitable material to support vehicular traffic.  Use an acceptable backfill material.  
Carefully remove and dispose of this material when work resumes.  Backfilling pavement edges, 
and the materials required for the work will be subsidiary to this item.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are less 
than 30 feet from the edge of any traveled lane.  Place one Object Marker (OM-2VP) alongside 
the stockpile for every 100 feet of stockpile length.   
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 
Limit lane closures along the freeway, frontage roads and cross streets to the hours between 
9:00 am and 3:30 pm.  Work in other areas of the project is not restricted to this time frame.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets.  Place Type III barricades and road closed signs as 
shown on BC standard sheets across the closed roadway or the new location at each road, 
street and/or closed bridge and along the closed roadway or new location at ¾ mile intervals. 
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
Item 504: 
 
Furnish one Field Office (Type B) for this project. 
 
The field office structure(s) shall be for the sole use of TxDOT employees unless otherwise 
directed by the Engineer.  Any hazardous materials stored or utilized in the structures shall be 
with the approval of the Engineer; any unauthorized hazardous materials in the structure when it 
arrives at the site shall be removed by the contractor or his agents before work begins and 
TxDOT employees utilize the facility. 
 
The field office structure shall be furnished prior to the beginning of work.  In addition to the 
other requirements, a minimum of a desk and chair for each office space, two (2) metal file 
drawer file cabinets, one (1) built-in or portable reference table with chairs and have the final 
approval of the Engineer.  Two (2) lockable storage cabinets not less than 38 cubic feet in 
volume and with not less than 4 shelves per cabinet.  All offices shall be keyed alike.  If the field 
office is of portable nature, it shall have a covered porch area at the entrance with a minimum of 
one hundred (100) square feet of grated or plank flooring.  All windows shall be clear for visibility 
and adjustable blinds shall be provided inside to cover the windows for security.  The field office 
shall have all windows and doors secured with burglar bars or other security system acceptable 
to the Engineer.   
 
Provide one telephone extension in each room of the Field Office.  Provide one additional line 
for a fax machine.  The cost of the added phone line and extensions will be the contractor’s 
responsibility.  Submit requests for payment along with copies of the phone bill and long 
distance charges to TxDOT for payment by force account, if desired.   
 
Provide a storage closet a minimum of 3 ft x 3 ft with a secure lock.  
 
Provide sealed bottled water, a bottled water cooler and disposable paper cups in the Field 
Office. 
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Project Number: BR 93 (307), ETC. Sheet  
 
County: DALLAS Control: 0918-45-166, ETC. 
 
Highway: GOODE RD., ETC. 
 
 

 Revised 6/22/2005 Sheet G 

Provide 1 desktop computer, 1 copier machine capable of producing copies 11”X17”, 1 facsimile 
machine and 1 printer for this project.  
 
The use of space heaters for the purpose of heating the structure is unacceptable.  The building 
must be structurally sound and pose no safety hazards.   
 
Item 506:    

 
The Storm Water Pollution Prevention Plan (SW3P) for this project shall consist of using the 
following items as directed: 
• Temporary Sediment Control Fence 
 
This work will be paid for under the respective bid items. 
 
Item 540: 
 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Item 5010: 
 
The contractor shall provide 2 transportable cellular telephones, as approved by the engineer.  
Each phone shall be assigned to specific TxDOT personnel associated with this construction 
project.  The initial cost of the cell phone units and accessories will be paid by invoice.  
Components that reach the end of their service life, such as batteries, cases and cords may be 
replaced and paid by invoice.  Each individual TxDOT employee will be responsible for the cost 
of a lost or damaged cellular phone.  The cellular phones and accessories will remain the 
property of the Contractor at the completion of the contract. 
 
Each phone shall have a range encompassing a minimum of a 100 mile radius and shall include 
approximately 500 minutes in the base rate calling plan.  A maximum monthly cost of $70.00 
per unit is anticipated.  Should the monthly invoice for any individual telephone exceed the base 
rate, the contractor will be reimbursed by the employee to whom that telephone is assigned.  
Receipt of the payment will be returned to the Engineer. 
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